



Michael R. Waldbieser PE  
IN PE 19900108

Sycamore Building  
19 South 6<sup>th</sup> Street, Suite 804  
Terre Haute, Indiana 47807  
Phone (812) 232-6510

July 20, 2026

**BIRD GIBSON SPORTS CENTER  
2026 BUILDING REMODEL PHASE 1  
599 SOUTH TABORTOWN ROAD  
TERRE HAUTE, INDIANA 47803**

**ADDENDUM #1**

\*\*\*\*\*

This ADDENDUM, giving information supplemental to the drawings and specifications, becomes part of the contract documents. Wherever this addendum might be in conflict with the drawings and/or specifications, this addendum shall take preference.

1. ALL BIDDERS: All bidders shall acknowledge receipt of this addendum on their bid forms.
2. GENERAL: Concerning the existing windows in Conference Room #8:
  - A. Remove existing window blinds complete.
  - B. Prepare HM Steel Frames as required for painting.
  - C. Paint HM Steel Frames.
  - D. Provide and install new window blinds as selected and coordinated with the Owner.  
Use an allowance of \$500.00 per window unit to supply and install window blinds at these locations.
3. GENERAL/PLUMBING: Remove all existing counter tops in the Catering Kitchen #15. Supply and install new plastic laminate counters with 4" backsplash to match existing. Laminate shall be Wilsonart High Pressure Laminate with color selected by the Owner. Plumbing Contractor shall remove and re-install existing double bowl sink and faucet. Plumbing Contractor shall install all new drain baskets and drain piping under sink. General Contractor to install new bottom in cabinet. Existing bottom of cabinet is severely water damaged.
4. GENERAL: General Contractor is responsible for relocating existing Catering Kitchen #15 refrigerators and other equipment as required to install new flooring.
5. GENERAL: The allowance indicated on the drawings for new flooring does not include labor. Provide labor in addition to the allowance as required to install indicated floors.